

BYPL purchase order results against NIT number's FY 24-25								
Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
1	3283	CMC/BY/22-23/RS/SS/28	23-Jun-2022	POWER QUALITY MONITORING SYSTEM (PQM)	M/s DEHN INDIA PVT LTD	23092500	08-May-24	₹ 63,83,999
2	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s GHANPRIYA ENERGY SOLUTION PRIVATE LIMITED	-	-	-
3	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s MN ENERGY AND INFRA PVT. LTD.	-	-	-
4	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s EARTAN LIGHT AND POWER PRIVATE LIMITED	-	-	-
5	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s ASTONE ENERGY PVT. LTD.	-	-	-
6	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SOLARSQUARE ENERGY PVT. LTD.	-	-	-
7	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SILRES ENERGY SOLUTION PRIVATE LIMITED	-	-	-
8	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s BHAMBRI SOLAR PRIVATE	-	-	-

BYPL purchase order results against NIT number's FY 24-25

Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
9	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s ALIEN ENERGY PRIVATE LIMITED	-	-	-
10	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s LANSISO LNOVATION TECHNOLOGY	-	-	-
11	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s LINEAR ENERGY PRIVATE LIMITED	-	-	-
12	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SUNRADIANCE TECHNOLOGIES PRIVATE LIMITED	-	-	-
13	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s TERRA GREEN SOLAR SOLUTIONS	-	-	-
14	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s MADHUSON OVERSEAS PRIVATE LIMITED	-	-	-
15	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SOLARIUM GREEN ENERGY PRIVATE LIMITED	-	-	-
16	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s AMPLUS KN ONE POWER PRIVATE LIMITED	-	-	-

BYPL purchase order results against NIT number's FY 24-25

Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
17	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s XPANZ ENERGY SOLUTIONS LLP	-	-	-
18	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s PARBHAKR SHAKTI SOLAR PROJECTS AND TECHNICAL CONSULTANT PRIVATE LIMITED	-	-	-
19	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s BIRKAN ENGINEERING INDUSTRIES PRIVATE LIMITED	-	-	-
20	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s BRIDGEWAY POWER SERVICES PRIVATE LIMITED	-	-	-
21	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s RINOVA SOLAR POWER PRIVATE LIMITED	-	-	-
22	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s URJA GLOBAL LIMITED	-	-	-
23	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s UR SOLAR LLP	-	-	-
24	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s GALO ENERGY PRIVTE LIMITED	-	-	-

BYPL purchase order results against NIT number's FY 24-25								
Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
25	3531	CMC/BY/22-23/RS/SS/49	11-Nov-2022	Testing & Measuring Equipments	M/s ASIAN CONTEC LIMITED	23092663	13-Jun-24	₹ 1,99,23,710
26	3532	CMC/BY/22-23/RS/SS/50	11-Nov-2022	SUPPLY, INSTALLATION, COMMISSIONING AND TESTING OF SERVERS AND POE SWITCHES	M/s TECHTRENO SOLUTIONS PVT LTD	23092497	07-May-24	₹ 53,10,784
27	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s ETOMOTORS PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/63	02-May-23	-
28	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s HYKLIN SKYLIN ELECTRIC PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/64	02-May-23	-
29	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s LUBI INDUSTRIES LLP	C&M/LOI/22-23/D01/RS/SV/65	02-May-23	-
30	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s RELIANCE RETAIL LIMITED	C&M/LOI/22-23/D01/RS/SV/66	02-May-23	-
31	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s UJOY TECHNOLOGIES PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/67	02-May-23	-
32	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s WATTAPP TECHNOLOGIES PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/68	02-May-23	-
33	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s WUERTH INDIA PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/69	02-May-23	-
34	3768	CMC/BY/22-23/RS/SkS/SS/77	9-Mar-2023	Smart Metering Project (Advance Metering Infrastructure) AMI	Tender is scrapped			
35	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092771	27-May-24	₹ 2,99,97,532
36	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571195	27-May-24	₹ 60,16,208
37	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092772	27-May-24	₹ 2,51,37,643
38	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571196	27-May-24	₹ 52,48,271
39	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092773	27-May-24	₹ 3,07,82,016
40	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571197	27-May-24	₹ 54,15,804
41	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092774	27-May-24	₹ 2,71,85,830
42	3812	CMC/BY/23-24/RS/SkS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571198	27-May-24	₹ 54,98,617
43	3814	CMC/BY/23-24/RS/SkS/MD/3	10-Apr-2023	Turnkey work of 33kV & 66kV Control and relay Panels	M/s Siemens Limited	23093253	28-Aug-24	₹ 4,37,01,205
44	3814	CMC/BY/23-24/RS/SkS/MD/3	10-Apr-2023	Turnkey work of 33kV & 66kV Control and relay Panels	M/s Siemens Limited	23093254	28-Aug-24	₹ 3,47,98,795
45	3862	CMC/BY/23-24/RS/SkS/SV/12	15-May-2023	SUPPLY OF LV PANELS INCLUDING INTEGRATION WITH SCADA SYSTEM AS PER SPECIFICATION	M/s ULTIMA SWITCHGEARS LIMITED	23092893	12-Aug-24	₹ 3,50,00,570
46	3911	CMC/BY/23-24/RS/SvS/AS/17	16-Jun-2023	Shifting of HT lines 66KV parallel to the Railway track near Mandawali Railway Station at Chander vihar.	Tender is scrapped			
47	4056	CMC/BY/23-24/RS/SkS/SS/31	12-Sep-2023	SUPPLY AND INSTALLATION OF IT HARDWARE FOR SCADA SYSTEM IN BYPL	M/s Binary Global Limited	23092686	24-Jun-24	₹ 4,95,09,450
48	4056	CMC/BY/23-24/RS/SkS/SS/31	12-Sep-2023	SUPPLY AND INSTALLATION OF IT HARDWARE FOR SCADA SYSTEM IN BYPL	M/s Binary Global Limited	23571054	24-Jun-24	₹ 3,25,520
49	4350	CMC/BY/24-25/RS/SvS/AS/2	2-May-2024	KY23NC2059, NEW CONNECTION OF 3600 KW IN F/O SR. DIVISIONAL ELECTRICAL ENGINEER AT ROB PAHARGANJ, OPPOSITE RPF THANA, NEW DELHI RAILWAY STATION	M/s Buddham Builder	23571343	20-Aug-24	₹ 35,85,601
50	4354	CMC/BY/24-25/RS/SvS/VK/4	6-May-2024	Construction of transformer foundation, fire wall and other civil work at Bhagirathi Grid in Karawal Nagar	M/s KKM Infra.	23571166	05-Jul-24	₹ 96,17,000
51	4379	CMC/BY/24-25/RS/SvS/AS/5	24-May-2024	Award of Work for Repairing of DRY Type Distribution Transformers of Rating of 400 KVA and above Rating in BYP	Tender not floated			
52	4380	CMC/BY/24-25/RS/SvS/AS/6	24-May-2024	Award of Work for Repairing of One no. 16MVA, 33/11 KV Power Transformer at Preet Vihar Grid in BYPL	Tender is scrapped			
53	3208	CMC/BY/22-23/RS/SS/14	18-May-2022	AMR system for KCC and DT meters	Tender is scrapped			
54	3743	CMC/BY/22-23/RS/SV/67	28-Feb-2023	RATE CONTRACT FOR SUPPLY & INSTALLATION OF CABLE END TERMINATION & STRAIGHT THROUGH JOINTING KITS FOR VARIOUS SIZES OF CABLES OF VOLTAGE RATINGS UPTO 11KV	M/s YAMUNA CABLE ACCESSORIES PRIVATE LIMITED	C&M/LOA/BY/24-25/D01/RS/SkS/SV/36	09-Dec-24	₹ 14,65,81,929
55	3743	CMC/BY/22-23/RS/SV/67	28-Feb-2023	RATE CONTRACT FOR SUPPLY & INSTALLATION OF CABLE END TERMINATION & STRAIGHT THROUGH JOINTING KITS FOR VARIOUS SIZES OF CABLES OF VOLTAGE RATINGS UPTO 11KV	M/s YAMUNA CABLE ACCESSORIES PRIVATE LIMITED	231443	10-Dec-24	

BYPL purchase order results against NIT number's FY 24-25								
Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
56	3743	CMC/BY/22-23/RS/SV/67	28-Feb-2023	RATE CONTRACT FOR SUPPLY & INSTALLATION OF CABLE END TERMINATION & STRAIGHT THROUGH JOINTING KITS FOR VARIOUS SIZES OF CABLES OF VOLTAGE RATINGS UPTO 11KV	M/s YAMUNA CABLE ACCESSORIES PRIVATE LIMITED	288757	16-Jan-25	
57	3744	CMC/BY/22-23/RS/SV/68	28-Feb-2023	RATE CONTRACT FOR SUPPLY & INSTALLATION OF CABLE END TERMINATION & STRAIGHT THROUGH JOINTING KITS OF VARIOUS SIZES OF CABLES 33 & 66KV	M/s RAYCHEM RPG PRIVATE LIMITED	C&M/LOA/BY/24-25/D01/RS/SKS/SV/34	29-Nov-24	₹ 4,66,10,574
58	3895	CMC/BY/23-24/RS/SKS/SV/15	8-Jun-2023	SUPPLY OF 66KV ALUMINIUM CONDUCTOR XLPE INSULATED HDPE OUTER SHEATHED POWER CABLE OF SIZE 3CX300 MM2	Tender is scrapped			
59	4294	CMC/BY/23-24/RS/SvS/VK/41	14-Mar-2024	Civil work for construction of Warehouse for Material for storage of material in BYPL	M/s Arm & Skill Contractors	23570994	14-Jun-24	₹ 4,92,41,283
60	4395	CMC/BY/24-25/RS/SvS/AS/8	5-Jun-2024	RATE CONTRACT FOR PROVIDING PULL/PUSH SMS AND SMTP RELAY SERVICES IN BYPL	M/s SINCH CLOUD COMMUNICATION SERVICES INDIA PRIVATE LIMITED	288759	10-Dec-24	₹ 1,46,90,289
61	4403	CMC/BY/24-25/RS/SKS/SV/9	7-Jun-2024	SUPPLY OF SINGLE PHASE NATURAL ORGANIC ESTER OIL FILLED COMPLETELY SELF PROTECTED (CSP) TRANSFORMER OF RATING 25KVA 6.35/0.240kv	M/s TRANSCON INDUSTRIES	23093066	09-Oct-24	₹ 6,37,34,573
62	4402	CMC/BY/24-25/RS/SKS/SV/12	10-Jun-2024	RATE CONTRACT FOR SUPPLY & SUPERVISION OF 11KV INDOOR & OUTDOOR RING MAIN UNIT'S	M/s EATON POWER QUALITY PRIVATE LIMITED	231480	28-Jan-25	₹ 11,83,97,537
63	4402	CMC/BY/24-25/RS/SKS/SV/12	10-Jun-2024	RATE CONTRACT FOR SUPPLY & SUPERVISION OF 11KV INDOOR & OUTDOOR RING MAIN UNIT'S	M/s ABB INDIA LIMITED	231484		₹ 3,51,09,994
64	4402	CMC/BY/24-25/RS/SKS/SV/12	10-Jun-2024	RATE CONTRACT FOR SUPPLY & SUPERVISION OF 11KV INDOOR & OUTDOOR RING MAIN UNIT'S	M/s SCHNEIDER ELECTRIC INFRASTRUCTURE LIMITED	231485		₹ 3,24,72,011
65	4402	CMC/BY/24-25/RS/SKS/SV/12	10-Jun-2024	RATE CONTRACT FOR SUPPLY & SUPERVISION OF 11KV INDOOR & OUTDOOR RING MAIN UNIT'S	M/s SIEMENS LIMITED	231486		₹ 2,48,66,930
66	4404	CMC/BY/24-25/RS/SKS/SV/13	11-Jun-2024	RATE CONTRACT FOR SUPPLY OF AIR CIRCUIT BREAKERS OF RATINGS 400, 1250, 2000 AND 3200A WITH ENCLOSURE	M/s HPL ELECTRIC AND POWER LIMITED	231468	09-Jan-25	₹ 1,66,74,420
67	4404	CMC/BY/24-25/RS/SKS/SV/13	11-Jun-2024	RATE CONTRACT FOR SUPPLY OF AIR CIRCUIT BREAKERS OF RATINGS 400, 1250, 2000 AND 3200A WITH ENCLOSURE	M/s HAVELLS INDIA LIMITED	231469		₹ 1,54,84,455
68	4404	CMC/BY/24-25/RS/SKS/SV/13	11-Jun-2024	RATE CONTRACT FOR SUPPLY OF AIR CIRCUIT BREAKERS OF RATINGS 400, 1250, 2000 AND 3200A WITH ENCLOSURE	M/s GOURAV ENERGEN INDIA PRIVATE LIMITED	231470		₹ 82,01,445
69	4405	CMC/BY/24-25/RS/SKS/SV/14	12-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV 1C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s RELEMAC TECHNOLOGIES PRIVATE LIMITED	231476	21-Jan-25	₹ 2,00,47,330
70	4405	CMC/BY/24-25/RS/SKS/SV/14	12-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV 1C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s DYNAMIC CABLES LIMITED	231477		₹ 77,51,570
71	4407	CMC/BY/24-25/RS/SKS/SV/16	14-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV 4C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s AZURE SWITCHGEAR PRIVATE LIMITED	231487	29-Jan-25	₹ 15,24,93,703
72	4407	CMC/BY/24-25/RS/SKS/SV/16	14-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV 4C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s DYNAMIC CABLES LIMITED	231488		₹ 10,36,13,270
73	4407	CMC/BY/24-25/RS/SKS/SV/16	14-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV 4C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s KEI INDUSTRIES LIMITED	231489		₹ 1,74,06,402
74	4407	CMC/BY/24-25/RS/SKS/SV/16	14-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV 4C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	GEMSCAB INDUSTRIES LIMITED	231490		₹ 40,68,400
75	4407	CMC/BY/24-25/RS/SKS/SV/16	14-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV 4C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s RELEMAC TECHNOLOGIES PRIVATE LIMITED	231491		₹ 1,67,62,000
76	4408	CMC/BY/24-25/RS/SKS/SV/17	15-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV AERIAL BUNCHED ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s DYNAMIC CABLES LIMITED	231478	21-Jan-25	₹ 3,59,00,500
77	4408	CMC/BY/24-25/RS/SKS/SV/17	15-Jun-2024	RATE CONTRACT FOR SUPPLY OF 1.1KV AERIAL BUNCHED ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s AZURE SWITCHGEAR PRIVATE LIMITED	231479		₹ 1,38,72,900
78	4409	CMC/BY/24-25/RS/SKS/SV/18	16-Jun-2024	RATE CONTRACT FOR SUPPLY OF 11KV 3C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s GEMSCAB INDUSTRIES LIMITED	231471	09-Jan-25	₹ 27,56,84,285
79	4409	CMC/BY/24-25/RS/SKS/SV/18	16-Jun-2024	RATE CONTRACT FOR SUPPLY OF 11KV 3C ALUMINIUM CONDUCTOR XLPE INSULATED POWER CABLES OF VARIOUS SIZES	M/s DYNAMIC CABLES LIMITED	231472		₹ 11,47,01,310
80	4410	CMC/BY/24-25/RS/SKS/SV/19	17-Jun-2024	RATE CONTRACT FOR SUPPLY OF 11KV XLPE INSULATED ALUMINIUM CONDUCTOR	M/s DYNAMIC CABLES LIMITED	231474	16-Jan-25	₹ 4,36,35,900
81	4410	CMC/BY/24-25/RS/SKS/SV/19	17-Jun-2024	RATE CONTRACT FOR SUPPLY OF 11KV XLPE INSULATED ALUMINIUM CONDUCTOR AB CABLE OF SIZES 3CX150+150 AND 1CX95+95 MM2	M/s KEI INDUSTRIES LIMITED	231475		₹ 1,87,01,100
82	4483	CMC/BY/24-25/RS/SKS/MD/24	22-Jul-2024	Supply of Single phase 11 kV insulated type drop out fuse unit.	M/s G.K Electricals.	23093210	21-Nov-24	₹ 2,20,80,000
83	4483	CMC/BY/24-25/RS/SKS/MD/24	22-Jul-2024	Supply of Single phase 11 kV insulated type drop out fuse unit.	M/s Sun Industries	23093227	23-Nov-24	₹ 27,60,000
84	4483	CMC/BY/24-25/RS/SKS/MD/24	22-Jul-2024	Supply of Single phase 11 kV insulated type drop out fuse unit.	M/s Ultima Switchgear	23093236	27-Nov-24	₹ 27,60,000
85	4484	CMC/BY/24-25/RS/SKS/MD/25	22-Jul-2024	Supply of 33KV & 66KV Outdoor CT & PT of various ratings.	M/s Kapco Electric Pvt Ltd	23093400	16-Jan-25	₹ 59,04,269
86	4484	CMC/BY/24-25/RS/SKS/MD/25	22-Jul-2024	Supply of 33KV & 66KV Outdoor CT & PT of various ratings.	M/s Mehru Electrica & Mechanical Engine	23093401		₹ 40,35,600
87	4490	CMC/BY/24-25/RS/SvS/AS/27	23-Jul-2024	Award of work for Servicing / Repairing of Distribution Transformers of various ratings at BYPL's Workshop for 2 Years	M/s The Imperial Electric Company	288844	10-Mar-25	₹ 1,15,30,078

BYPL purchase order results against NIT number's FY 24-25								
Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
88	4532	CMC/BY/24-25/RS/SkS/MD/28	20-Aug-2024	Supply & ETC of 33KV & 66KV Isolators	M/s Ultima Switchgears Ltd	23093561	25-Feb-25	₹ 2,35,56,747
89	4532	CMC/BY/24-25/RS/SkS/MD/28	20-Aug-2024	Supply & ETC of 33KV & 66KV Isolators	M/s Ultima Switchgears Ltd	288830		₹ 52,94,247
90	4537	CMC/BY/24-25/RS/SkS/SS/32	21-Aug-2024	Rate Contract for Supply of Transformer New Insulating oil in BYPL.	M/s RAJ PETRO SPECIALITIES PVT LTD	231507	24-Mar-25	₹ 4,79,55,200
91	4588	CMC/BY/24-25/RS/SkS/SS/38	4-Oct-2024	Replacement of Conventional fans with BLDC type ceiling fans under DSM scheme in BYPL.	M/s Adhunik Switchgears Pvt Ltd	C&M/MOU/24-25/DSM/RS/SkS/SS/28	20-Nov-25	-
92	4588	CMC/BY/24-25/RS/SkS/SS/38	4-Oct-2024	Replacement of Conventional fans with BLDC type ceiling fans under DSM scheme in BYPL.	M/s Atomberg Technologies Pvt Ltd	C&M/MOU/24-25/DSM/RS/SkS/SS/29	20-Nov-25	-
93	4588	CMC/BY/24-25/RS/SkS/SS/38	4-Oct-2024	Replacement of Conventional fans with BLDC type ceiling fans under DSM scheme in BYPL.	M/s Halonix Technologies Pvt Ltd	C&M/MOU/24-25/DSM/RS/SkS/SS/30	20-Nov-25	-
94	4588	CMC/BY/24-25/RS/SkS/SS/38	4-Oct-2024	Replacement of Conventional fans with BLDC type ceiling fans under DSM scheme in BYPL.	M/s Kent RO Systems Ltd	C&M/MOU/24-25/DSM/RS/SkS/SS/31	20-Nov-25	-
95	4594	CMC/BY/24-25/RS/SvS/VK/40	10-Oct-2024	Civil work required for addition of 1 No. 20 MVA Power transformer at Sonia Vihar Grid of BYPL	M/s Hind Construction Company	23572040	18-Dec-24	₹ 1,62,50,765
96	4594	CMC/BY/24-25/RS/SvS/VK/40	10-Oct-2024	Civil work required for addition of 1 No. 20 MVA Power transformer at Sonia Vihar Grid of BYPL	M/s Salpa Construction company	23572041		
97	4598	CMC/BY/24-25/RS/SvS/VK/42	11-Oct-2024	Civil work required for yard development and Shifting of Record rooms store from Ground floor to First floor at Shastri park grid in BYPL	M/s KKM Infra	23572183	10-Jan-25	₹ 83,75,000
98	4636	CMC/BY/24-25/RS/SkS/SS/43	22-Nov-2024	supply of Packaged drinking water (in 20 Ltr Jars) for 01 year	M/s Aqueous Food	288845	12-Mar-25	₹ 1,27,90,472
99	4642	CMC/BY/24-25/RS/SkS/APT/45	22-Nov-2024	Implementation of Service Desk management and asset management	M/s Sterlite Technologies Limited	23093662	22-Mar-25	₹ 4,33,61,037
100	4642	CMC/BY/24-25/RS/SkS/APT/45	22-Nov-2024	Implementation of Service Desk management and asset management	M/s Sterlite Technologies Limited	23572638		
101	4653	CMC/BY/24-25/RS/SkS/APT/47	10-Dec-2024	Procurement of Laptops & Desktops along with License MS-Office Standard Perpetual for window in BYPL	M/s Thoughtsol Infotech Private Limited	23093596	07-Mar-25	₹ 4,33,61,037
102	4655	CMC/BY/24-25/RS/SkS/APT/49	10-Dec-2024	Rate contract for supply of Meter box for 1ph Genus and 3 Ph secure meters in BYPL	Tender is scrapped			
103	4720	CMC/BY/24-25/RS/VK/54	20-Feb-2025	Renewal of Group Term Life and other Related Insurance Policies for the Employee of BYPL for the Fy 2025-26	M/s SBI Life Insurance Company Limited	As Per Approval	26-Mar-25	₹ 3,26,18,313
104	4720	CMC/BY/24-25/RS/VK/54	20-Feb-2025	Renewal of Group Term Life and other Related Insurance Policies for the Employee of BYPL for the Fy 2025-26	M/s Bajaj Allianz Life Insurance Company Limited	As Per Approval	26-Mar-25	
105	4721	CMC/BY/24-25/RS/VK/55	20-Feb-2025	Renewal of Various General Insurance Policies in BYPL for the Fy 2025-26	M/s. HDFC Ergo General Insurance Co. Ltd.	As Per Approval	27-Mar-25	₹ 10,54,87,753
106	4721	CMC/BY/24-25/RS/VK/55	20-Feb-2025	Renewal of Various General Insurance Policies in BYPL for the Fy 2025-26	M/s. Tata AIG General Insurance CO. Ltd	As Per Approval	27-Mar-25	